SCHEDULE OF PAY ITEMS PAGE 30

CALL ORDER : 420 CONTRACT ID : B -28082-A
LETTING DATE :

SECTION NO. 0001 NEW BRIDGE, PRECAST 3 SIDED CULVERT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 6.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 145.000 m2

9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
10 203-02000 EXCAVATION, COMMON 3,983.000 m3
11 205-03371 SEDIMENT REMOVE 102.000 m3
12 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 44 .000 Mg
13 205-06936 TEMPORARY SEDIMENT TRAP 27.000 Mg
14 205-06937 TEMPORARY SILT FENCE 45.000 m

15 207-08263 SUBGRADE TREATMENT, TYPE IA 600.000 m2
16 211-07454 STRUCTURE BACKFILL 216.000 m3
17 213-08058 FLOWABLE BACKFILL 215.000 m3
18 303-01180 COMPACTED AGGREGATE, NO. 53 1,191.000 Mg
19 303-07449 COMPACTED AGGREGATE, NO. 73 33.000 Mg
20 306-08042 MILLING, SCARIFICATION/PROFILE 2,328.000 m2
21 306-08043 MILLING, TRANSITION 247.000 m2
22 402-07433 HMA SURFACE, TYPE B 381.000 Mg
23 402-07438 HMA INTERMEDIATE, TYPE B 248.000 Mg
24 402-07441 HVA BASE, TYPE B 147.000 Mg
25 406-05520 ASPHALT FOR TACK COAT 1.500 Mg
26 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
27 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 78.105 m

30 610-07486 HVMA FOR APPROACHES, TYPE A 59.000 Mg
31 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
32 615-06490 RIGHT OF WAY MARKER 21.000 EACH
33 615-06505 MONUMENT, B 2.000 EACH
34 615-92498 BENCH MARK 1.000 EACH
35 616-02320 GEOTEXTILES 962.000 m2
36 616-05688 RIPRAP, CLASS 1 150.000 Mg
37 616-06405 RIPRAP, REVETMENT 375.000 Mg
38 616-06451 RIPRAP, UNIFORM 320.000 Mg
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
40 621-06545 FERTILIZER 0.680 Mg
41 621-06553 SEED MIXTURE, R 144.000 kg
42 621-06565 MULCHING MATERIAL 3.400 Mg
43 621-06567 WATER 3.200 KL
44 621-06574 SODDING 174.000 m2
45 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
46 622-91786 SEEDLING 80.000 EACH
47 714-03437 WINGWALL, PRECAST, REINFORCED CONCRETE 33.000 m2

48 714-99348 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1500 mm x 900 mm 21.500 m
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CALL ORDER : 420 CONTRACT ID : B -28082-A
LETTING DATE :

SECTION NO. 0001 NEW BRIDGE, PRECAST 3 SIDED CULVERT

49 715-02630 SAFETY METAL END SECTION, 6:1, 600 mm 3.000 EACH
50 715-05173 PIPE, TYPE 3, CIRCULAR, 600 mm 10.000 m
51 715-08486 GRATED BOX END SECTION, Il, 6:1, 1240 mm X 840 mm 4.000 EACH
52 715-46020 PIPE END SECTION, 600 mm 1.000 EACH
53 723-07068 STRUCTURE, PRECAST THREE-SIDED, 6100 mm X 2130 mm 17.400 m
54 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
55 801-06625 DETOUR ROUTE MARKER ASSEMBLY 14.000 EACH
56 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
57 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
58 801-07118 BARRICADE, 111-A 28.800 m
59 801-07119 BARRICADE, 111-B 28.800 m
60 808-06712 LINE, PAINT, BROKEN, YELLOW, 100 mm 340.000 m
61 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 680.000 m
62 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 13.000 EACH

63 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 15.000 EACH
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CALL ORDER : 430 CONTRACT ID : B -28405-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02286 PRESENT STRUCTURE, REMOVE 1.000 EACH
8 203-02000 EXCAVATION, COMMON 2,383.000 m3
9 203-02070 BORROW 8,110.000 m3
10 203-51223 EXCAVATION, WATERWAY 1,604.000 m3
11 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 84.000 Mg
12 205-06936 TEMPORARY SEDIMENT TRAP 31.200 Mg
13 205-06937 TEMPORARY SILT FENCE 572.000 m
14 205-06938 TEMPORARY SLOPE DRAIN 20.000 m
15 206-51220 EXCAVATION, WET 114.200 m3
16 207-08266 SUBGRADE TREATMENT, TYPE 111 2,389.500 m2
17 211-06467 AGGREGATE FOR END BENT BACKFILL 15.100 m3
18 211-07454 STRUCTURE BACKFILL 31.700 m3
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,225.900 Mg
20 302-07455 DENSE GRADED SUBBASE 32.100 m3
21 303-60012 AGGREGATE, 2 2,815.000 Mg
22 303-97820 AGGREGATE, 8 364.000 Mg
23 402-07432 HMA SURFACE, TYPE A 326.700 Mg
24 402-07435 HMA INTERMEDIATE, TYPE A 552.300 Mg
25 404-05514 SEAL COAT, 5 485.000 m2
26 406-05520 ASPHALT FOR TACK COAT 1.100 Mg
27 601-01704 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, MODIFIED 1.000 EACH
28 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m SPACING 64.770 m
29 601-06037 GUARDRAIL END TREATMENT, I 3.000 EACH
30 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
31 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 120.015 m
32 603-06040 FENCE, FARM FIELD, 1190 mm 101.000 m
33 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 250 mm 106.900 m2
34 610-07486 HVMA FOR APPROACHES, TYPE A 123.900 Mg
35 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
36 616-02320 GEOTEXTILES 5,473.700 m2
37 616-06405 RIPRAP, REVETMENT 2,645.300 Mg
38 616-06425 RIPRAP, GROUTED, 300 mm 79.400 m2
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
40 621-01371 SEED MIXTURE, LEGUME, 2 29.600 kg
41 621-02770 EROSION CONTROL BLANKET 6,240.000 m2
42 621-06545 FERTILIZER 0.900 Mg
43 621-06553 SEED MIXTURE, R 142.000 kg
44 621-06557 SEED MIXTURE, T 11.100 kg
45 621-06565 MULCHING MATERIAL 4.900 Mg
46 621-06567 WATER 22.900 kL
47 621-06575 SODDING, NURSERY 1,271.700 m2

48 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH



SCHEDULE OF PAY ITEMS PAGE 33

CALL ORDER : 430 CONTRACT ID : B -28405-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 622-91786 SEEDLING 90.000 EACH
50 701-51195 PILE, STEEL H, HP 310 X 79 140.800 m
51 701-91792 PILE TIP, STEEL H 24.000 EACH
52 702-51005 CONCRETE, A, SUBSTRUCTURE 55.700 m3
53 702-51015 CONCRETE, B, FOOTINGS 18.200 m3
54 703-51030 REINFORCING STEEL 4,341.000 kg
55 703-51032 REINFORCING STEEL, EPOXY COATED 16,328.000 kg
56 704-51002 CONCRETE, C, SUPERSTRUCTURE 114.300 m3
57 706-06344 RAILING, TS-1 68.580 m
58 707-05983 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 11, 914 mm X 305 mm 145.600 m
59 709-51821 SURFACE SEAL LUMP LUMP
60 715-05119 PIPE, TYPE 1, CIRCULAR, 375 mm 15.000 m
61 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 15.500 m
62 715-05122 PIPE, TYPE 1, CIRCULAR, 525 mm 17.500 m
63 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 8.500 m
64 715-05407 PIPE, END BENT DRAIN, 150 mm 31.000 m
65 715-46005 PIPE END SECTION, 375 mm 4.000 EACH
66 715-46010 PIPE END SECTION, 450 mm 2.000 EACH
67 715-46015 PIPE END SECTION, 525 mm 2.000 EACH
68 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
69 801-06625 DETOUR ROUTE MARKER ASSEMBLY 7.000 EACH
70 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07118 BARRICADE, 111-A 32.400 m
73 801-07119 BARRICADE, 111-B 21.600 m
74 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 5.406 m2
75 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 2.880 m2
76 802-76055 SIGN POST, A 54.505 m

77 802-76065 SIGN POST, B 18.443 m
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CALL ORDER : 440 CONTRACT ID : B -28447-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE WIDENING
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08442 QUALITY ADJUSTMENTS, SUPERSTRUCTURE 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 325.000 SYS
8 202-02241 GUARDRAIL, REMOVE 790.000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-51822 BRIDGE DECK OVERLAY, REMOVE 489.000 SYS
11 203-02000 EXCAVATION, COMMON 294.000 CYS
12 203-02070 BORROW 914.000 CYS
13 206-51220 EXCAVATION, WET 160.000 CYS
14 206-51225 EXCAVATION, DRY 96.000 CYS
15 211-06467 AGGREGATE FOR END BENT BACKFILL 7.400 CYS
16 211-07454 STRUCTURE BACKFILL 180.000 CYS
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,904.000 TON
18 302-07455 DENSE GRADED SUBBASE 76.000 CYS
19 306-08043 MILLING, TRANSITION 664.000 SYS
20 402-07433 HVMA SURFACE, TYPE B 59.000 TON
21 402-07438 HVMA INTERMEDIATE, TYPE B 50.000 TON
22 402-07441 HMA BASE, TYPE B 219.000 TON
23 406-05521 ASPHALT FOR TACK COAT 2,374.000 SYS
24 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
26 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 1.000 EACH
27 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 463.000 LFT
28 604-07902 CURB RAMP, CONCRETE, H 11.000 SYS
29 604-91531 SIDEWALK, CONCRETE, 4 IN. 134.000 SYS
30 605-06120 CURB, CONCRETE 256.000 LFT
31 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 462.000 SYS
32 610-07487 HMA FOR APPROACHES, TYPE B 302.000 TON
33 616-02320 GEOTEXTILES 24.000 SYS
34 616-06405 RIPRAP, REVETMENT 90.000 TON
35 621-06559 MULCHED SEEDING, R 1,350.000 SYS
36 701-03753 PILE, CONCRETE, STEEL SHELL ENCASED, 0.209 IN., 14 IN. 590.000 LFT
37 702-51005 CONCRETE, A, SUBSTRUCTURE 71.100 CYS
38 702-51015 CONCRETE, B, FOOTINGS 69.800 CYS
39 702-51863 FIELD DRILLED HOLE IN CONCRETE 150.000 EACH
40 703-08247 EMBEDDED GALVANIC ANODE 376.000 EACH
41 703-51030 REINFORCING STEEL 9,522.000 LBS
42 703-51032 REINFORCING STEEL, EPOXY COATED 58,878.000 LBS
43 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 109.000 EACH
44 704-51002 CONCRETE, C, SUPERSTRUCTURE 165.600 CYS
45 706-06339 RAILING, PF-1 120.000 LFT
46 706-06342 RAILING, PS-1 120.000 LFT
47 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 2.000 EACH
48 706-06353 CONCRETE BRIDGE RAILING TRANSITION, TPS-1 2.000 EACH
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CALL ORDER : 440 CONTRACT ID : B -28447-A
LETTING DATE :

SECTION NO. 0001 BRIDGE WIDENING

49 706-51020 CONCRETE, C, RAILING 14.300 CYS
50 708-51813 PNEUMATICALLY PLACED MORTAR 50.000 SFT
51 709-51821 SURFACE SEAL LUMP LUMP
52 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 28.000 LFT
53 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 235.000 LFT
54 715-05407 PIPE, END BENT DRAIN, 6 IN. 50.000 LFT
55 715-05595 PIPE EXTENSION, CIRCULAR, 15 IN. 5.000 LFT
56 715-46005 PIPE END SECTION, 15 IN. 1.000 EACH
57 715-46020 PIPE END SECTION, 24 IN. 1.000 EACH
58 720-45015 INLET, A8 2.000 EACH
59 720-45410 MANHOLE, C4 1.000 EACH
60 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 100.000 SFT
61 722-51842 BRIDGE DECK OVERLAY 629.000 SYS
62 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 4.300 CYS
63 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 400.000 SFT
64 722-60824 SURFACE MILLING 489.000 SYS
65 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
66 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 490.000 LFT
67 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,234.000 LFT
68 801-06640 CONSTRUCTION SIGN, A 33.000 EACH
69 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
72 801-07118 BARRICADE, 111-A 24.000 LFT
73 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 660.000 LFT
74 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 250.000 LFT
75 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,339.000 LFT
76 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,090.000 LFT
77 808-06716 LINE, REMOVE 2,536.000 LFT
78 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 26.000 EACH

79 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 26.000 EACH
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CALL ORDER : 450 CONTRACT ID : B -28682-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 3.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 203-02000 EXCAVATION, COMMON 93.000 CYS
7 203-02070 BORROW 495.000 CYS
8 210-05811 REPAIR 1.000 EACH
9 210-05811 REPAIR 1.000 EACH
10 211-06467 AGGREGATE FOR END BENT BACKFILL 14.000 CYS
11 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 118.000 TON
12 303-04853 COMPACTED AGGREGATE 13.000 TON
13 402-07432 HMA SURFACE, TYPE A 17.800 TON
14 402-07435 HMA INTERMEDIATE, TYPE A 36.000 TON
15 406-05521 ASPHALT FOR TACK COAT 331.000 SYS
16 601-03667 RAILING, ORNAMENTAL 202.170 LFT
17 604-91531 SIDEWALK, CONCRETE, 4 IN. 126.000 SYS
18 616-02320 GEOTEXTILES 351.000 SYS
19 616-06425 RIPRAP, GROUTED, 12 IN. 236.000 SYS
20 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
21 619-51859 PAINT STEEL BRIDGE LUMP LUMP
22 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
23 621-06559 MULCHED SEEDING, R 2,000.000 SYS
24 701-51195 PILE, STEEL H, HP 12 X 53 120.000 LFT
25 701-91792 PILE TIP, STEEL H 4.000 EACH
26 702-51005 CONCRETE, A, SUBSTRUCTURE 23.000 CYS
27 702-51863 FIELD DRILLED HOLE IN CONCRETE 8.000 EACH
28 703-51030 REINFORCING STEEL 1,430.000 LBS
29 711-51038 STRUCTURAL STEEL LUMP LUMP
30 711-51038 STRUCTURAL STEEL LUMP LUMP
31 711-91047 EXPANSION ANCHOR, 1 IN. 8.000 EACH
32 712-03812 BENCH 4.000 EACH
33 712-94080 TIMBER DECK 1,617.700 SFT
34 715-05407 PIPE, END BENT DRAIN, 6 IN. 72.000 LFT
35 724-03855 EXPANSION JOINT, SLIDING PLATE 16.000 LFT
36 726-97941 BEARING ASSEMBLY, TFE ELASTOMERIC 2.000 EACH
37 726-99095 BEARING ASSEMBLY, ELASTOMERIC, 1 2.000 EACH
38 805-05695 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN CONDUIT, 3 1/C 150.000 LFT
39 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 155.000 LFT
40 807-02191 HANDHOLE, LIGHTING 1.000 EACH
41 807-02428 CONCRETE FOUNDATION WITH GROUNDING, 30 IN. X 30 IN. X 96 IN. 2.000 EACH
42 807-03051 LIGHT CABLE, 1C 10GA. 56.000 LFT
43 807-03738 LIGHT POLE ASSEMBLY, STREET 2.000 EACH
44 807-03950 LUMINAIRE, ORNAMENTAL 2.000 EACH
45 807-07580 WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 70.000 LFT
46 807-86805 SERVICE POINT, 1 1.000 EACH
47 807-86910 CONNECTOR KIT, UNFUSED 2.000 EACH
48 807-86915 CONNECTOR KIT, FUSED 2.000 EACH
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CALL ORDER : 450 CONTRACT ID : B -28682-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REHABILITATION

49 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 3.000 EACH
50 807-86930 INSULATION LINK, NONWATERPROOFED 3.000 EACH
51 807-86935 INSULATION LINK, WATERPROOFED 4.000 EACH
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CALL ORDER : 460 CONTRACT ID : B -28702-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 7.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02241 GUARDRAIL, REMOVE 440.000 LFT
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 203-02000 EXCAVATION, COMMON 2,818.000 CYS
10 203-51223 EXCAVATION, WATERWAY 2,400.000 CYS
11 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 175.000 TON
12 205-06936 TEMPORARY SEDIMENT TRAP 153.000 TON
13 207-08265 SUBGRADE TREATMENT, TYPE I1A 1,363.000 SYS
14 211-06467 AGGREGATE FOR END BENT BACKFILL 65.000 CYS
15 211-07454 STRUCTURE BACKFILL 47.000 CYS
16 303-01180 COMPACTED AGGREGATE, NO. 53 1,658.200 TON
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 402-07432 HMA SURFACE, TYPE A 155.000 TON
19 402-07433 HMA SURFACE, TYPE B 190.000 TON
20 402-07438 HMA INTERMEDIATE, TYPE B 510.000 TON
21 404-05511 SEAL COAT, 2 950.000 SYS
22 406-05521 ASPHALT FOR TACK COAT 5,100.000 SYS
23 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
24 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
25 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 412.500 LFT
26 602-06729 BARRIER DELINEATOR 8.000 EACH
27 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 266.400 SYS
28 610-07486 HVMA FOR APPROACHES, TYPE A 4.900 TON
29 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
30 615-06490 RIGHT OF WAY MARKER 11.000 EACH
31 615-06505 MONUMENT, B 2.000 EACH
32 616-02320 GEOTEXTILES 2,586.000 SYS
33 616-03472 RIPRAP, REVEMENT 18 IN. 1,685.000 TON
34 621-01956 SEED MIXTURE, LEGUME, 1 358.000 LBS
35 621-06545 FERTILIZER 0.760 TON
36 621-06553 SEED MIXTURE, R 320.000 LBS
37 621-06565 MULCHING MATERIAL 0.760 TON
38 621-06567 WATER 10.000 KGAL
39 621-06574 SODDING 1,394.000 SYS
40 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
41 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 0.312 IN., 14 IN. 1,136.000 LFT
42 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 384.000 LBS
43 703-51032 REINFORCING STEEL, EPOXY COATED 53,491.000 LBS
44 704-51002 CONCRETE, C, SUPERSTRUCTURE 212.800 CYS
45 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
46 706-51020 CONCRETE, C, RAILING 17.230 CYS
47 707-05985 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 1V, 54 IN. X 20 IN. 342.000 LFT

48 709-51821 SURFACE SEAL LUMP LUMP
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CALL ORDER : 460 CONTRACT ID : B -28702-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

49 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 135.000 LFT
50 715-05407 PIPE, END BENT DRAIN, 6 IN. 120.000 LFT
51 715-46005 PIPE END SECTION, 15 IN. 6.000 EACH
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
53 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
54 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
55 801-07118 BARRICADE, 111-A 144.000 LFT
56 801-07119 BARRICADE, 111-B 144.000 LFT
57 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 842.000 LFT
58 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 8,296.000 LFT

59 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 4,148.000 LFT
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CALL ORDER : 470 CONTRACT ID : B -28730-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
10 619-51859 PAINT STEEL BRIDGE LUMP LUMP
11 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
12 709-51821 SURFACE SEAL LUMP LUMP
13 801-06640 CONSTRUCTION SIGN, A 8.000 EACH

14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 480 CONTRACT ID : B -28731-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 4.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 2.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 8.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
10 619-51859 PAINT STEEL BRIDGE LUMP LUMP
11 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
12 709-51821 SURFACE SEAL LUMP LUMP
13 801-06640 CONSTRUCTION SIGN, A 8.000 EACH

14 801-06775 MAINTAINING TRAFFIC LUMP LUMP






